
DGNO - McKinney Sub.

Office of General Director Engineering Services

Jacksonville, Florida

McKinney Sub. Proposed track improvements on the McKinney Sub.   

   April 22, 2010

 

Estimated cost for track improvements 

From MP 295 to MP 325

 

 

Description Number Units Price Cost

 

Construction

Remove joint bars &  crop Rail 391 Each 431.14$            168,575.74$                 

Field welds for joint eliminations 391 Each 375.00$            146,625.00$                 

Ballast 35,100 Tons 15.00$              526,500.00$                 

Surface Track 30  Mile 3,500.00$         105,000.00$                 

New Turnouts 5 Each 45,000.00$       225,000.00$                 

Labor to Install Turnouts & removal of old 5 Each 39,180.00$       195,900.00$                 

CrossTies 25,700 Each 35.00$              899,500.00$                 

Install Cross ties & removal of old ties 25,700 Each 34.64$              890,248.00$                 

Upgrade Bridges 10 Each 45,200.00$       452,000.00$                 

Miscellaneous & Contingencies 1 L.S. 72,251.26$       72,251.26$                   

Total Construction $3,681,600.00
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Program

Wt. Unit $ Total

Rail (40' Blank) 90 ton $6,563

Rail (80' Blank) 115 ton $13,148

Details of Program keg $1,307

bndl $204

ea $0

ea $0

ea $687

ea $594

ea $0

pair $0

pair $0

pair $0

pair $0

700 700 ea $12,907

Cost Estimate Currency $US X ea $0

ea $0

ea $16,500

8.0% 8 3,200

50% 50%

3%

$18.00 1 10 0 $0

$18.00 1 10 60 $10,800

$0

$18.00 4 10 0 $0

$0

$0

Total Cost - Rail Total Rail (Lin. Ft.)

Total Cost - OTM Unit Cost per Foot $0

Total Contract Costs $0

Notes:

2010 Materials WorksheetRail Railroad DGNO Year

Material Quantity Unit Cost

Roadmaster Hanson Gen. Mgr. Kuntz 10.5 $625.00

Spikes 28 $46.20

Tie Plugs 7 $30.00

424 $1.62

13.4 $980.00

0 $11.00

0 $13.00

 Joint Elimination - 350 joints between MP 295 & MP 325 to clean up rail joints on 

curves improve structural intergity for increased rail traffic

 (90 lb SH)  (115lb SH) Anchors (136lb Unit 5)

Plates (7x14"DS  6" base)

Plates (7x14"DS  5-1/2" base)

Linear Feet Anchors (115lb Unit 5) 424 $1.40

700  700 Add'l Anchors (size)

Mileage Linear Feet

 Splice Bars (136lb 6-hole)

Mileage

  Splice Bars (115lb 6 hole)

Bolts / Washers (size)

 

Comp Bars ()

Weld kits (115lb) 140 $92.19

$CDN Welds (136lb kits) 0 $114.50

Administration Internal Labor Comp Welds 115/90# 110

Welds (115lb kits) 0

Spiking Pattern (per tie) Ties per Mile Avg.

$114.50

$150.00

Labor Additive for Contract* $1,093.75 MofW Labor $10,800

Anchor Pattern 1 Anchor Pattern 2

Tax - Materials $4,153

Tax - Services $0 Labor Additive* $14,470

T&E Labor $0

* Contract Labor Additive 1.25% *Internal Labor Additive 133.98%

Contingency $5,518 Totals $25,270

Installation $8.50

Labor Worksheet - MofW

Activity
Pay 

Rate

# of 

Empl

Hrs/

Day
Days

Total 

Hours
$ Total

Contract Costs

Service Unit Cost Qty Total Vendor
Track Protection 0

Trk Prot. Jnt Elim. 600

Distribution Labor 0

Distribution $1.00 0 $0 Rail Installation 0

0 $0

Welding $250.00 350 $87,500

Joint Elimination Welding $0

Hrs/

Day
Days

Total 

Hours

0

0

Other Flash Butt In-trk welding $0

Labor Worksheet - T&E

$ Total
$19,711 391

$32,198 $448.70 Locomotive Engr 0

Occupation
Pay 

Rate

# of 

Empl

0

 

$87,500 Program Total $175,443 Conductor

Estimate Completed by: DLG Original Estimate Date 4/6/10

Revised by: Revision #



Program

Unit $ Total

ea $0

ea $0

Details of Program ea $0

ea $0

ea $867,000

ea $11,490

keg $61,346

ea $0

ea $0

Cost Estimate Currency $US X ea $119,700

ea $0

Spiking Pattern (per tie) 6

8.0%

2%

$20.00 1 10 30 $6,000

$0

$0

$0

$0

$0

Total Cost - Ties Total Ties Installed

Total Cost - OTM Unit Cost per Tie $40.00 1 10 10 $4,000

Total Contract Costs $40.00 2 10 10 $8,000

Notes:

0

1.25% 133.98%*Internal Labor Additive

$102,800

Distribution Labor 0

Installation Frmn 0

300

$69.64$181,046

OTM (describe)

Vendor

Contract Costs

Installation Labor

* Contract Labor Additive 

$84,763

Spikes

Tie Plates ( base)

$878,490 25,700

$33,715

Administration

Tax - Materials

Tax - Services

$7,033.28

$0

Contingency

Install Anchor

25,700

25,700

Mobilization (Total for Tie Program)

Installation

Unloading

Removal

Service Unit Cost

$4.00

$47,250

Qty Total

0.75

$372,650

$16,962

$14.50

$0.66

25,700

63000

MofW Labor

Internal Labor

$6,000

Year 2010

Kuntz

Replace Ties on the McKinney between Sherman Jct MP 325 to McKinney 295 @ 

850 ties per mile.

Labor Additive for Contract*

Delivery 

Instructions

Deliver by gondola by Feb

Roadmaster Gen. Mgr.

Railroad DGNO

Hanson

Materials WorksheetTies
Unit CostQuantity

$9.50

Material

6x8x8'6" Grade

7x9x10' transition ties**

6x8x8'6" IG

6x8x8' Relay

7x9x8'6" M10 Steel*

7x9x8'6" IG

0

0

$81.150

$46.201,328

$34.0025,500

$57.45200

Tie Plates (5 1/2" base)

Add' Rail Anchors 90/20 $1.90

$9.08

Pay 

Rate

Total 

Hours

# of 

Emp

l

Hrs/

Day
Days

63,000

Distribution Frmn

$CDN

Track Protection

$42,116Totals

$12,000

$24,116

T&E Labor

Labor Additive*

Activity

0

0

$23,000

$562,662

Revised by:

Estimate Completed by: Original Estimate Date

Revision #

Locomotive Engr 100

Conductor 200$1,789,826Program Total

$ Total

Labor Worksheet - MofW

Labor Worksheet - T&E

$ TotalOccupation
Pay 

Rate

# of 

Emp

l

Hrs/

Day
Days

Total 

Hours

4/6/10DLG



Roadmaster

80% 20%

$20.00 1 10 30 $6,000

$20.00 1 10 20 $4,000

$20.00 3 10 20 $12,000

$20.00 1 8 0 $0

$20.00 1 8 0 $0

$0

Cost Estimate Currency $US X $22.00 1 10 25 $5,500

$22.00 1 10 25 $5,500

Notes:

8.0%

2%

Total Cost - Ballast Total Miles Surfaced

Total Cost - Other Unit Cost per Mile

Total Contract Costs

 

295

0

0

0

0

0

0

0

15000

Subdivision

30

0

325

0

McKinney

 

Ballast 

TotalEnd MP

Total 

Miles

Surfacing

Begin MP

Turnouts 

Surfaced

13

Labor Worksheet - T&E

Occupation
Pay 

Rate

# of 

Empl

Hrs/

Day
Days

Tamper Operator 0

Locomotive Engr 250

Conductor 250

Total Hours $ Total

Regulator Operator 0

Support Labor 0

Unload Ballast Frmn 200

Unload Ballast Labr 600

Total Hours $ Total

Track Protection 300

$0 $21,063

$151,600 Program Total $631,899

Tamper Lease $0

$360,000 30

$15,600

Mobilization (Surfacing Program) $11,000

Surfacing

Turnouts $1,200.00 13

$3,500.00 30.0 $105,000

*Internal Labor Additive

Tax - Services

Service Unit Cost Quantity Total Vendor

$12,390Contingency Totals

 

 

 

0

0

0

00

0

0

0

0

0

0

Quantity

$CDN

2010

0 0

Gen. Mgr.

0

0

0

0

Contract Surfacing % Internal Surfacing %

0

0

0 0

0

0 0 0

0

 

0

 

Labor Additive* $44,213

$1,895.00

0

$11,000

Administration

MofW Labor $22,000

Total

Kuntz

Year

Estimate Completed by:

T&E Labor

133.98%

$77,213

Program Surfacing Railroad DGNO

1.25%

00

Tax - Materials

4/6/10

Ballast (tons) $24.00

Cost per 

unit 

delivered

Original Estimate Date

Materials

15000 $360,000

Revision # Date

Hanson

Internal Labor

Labor Additive for Contract*

Revised by:

Ballast (tons)

* Contract Labor Additive 

Ballast car lease $20,000

Details of Program

 

0

$28,800

Contract Costs

$0

$0.00 3000 $0

DLG

Labor Worksheet - MofW

Activity
Pay 

Rate

# of 

Empl

Hrs/

Day
Days



Roadmaster

Cost Estimate Currency $US X

$20.00 1 10 10 $2,000

$0

$0

8.0% $0

$0

3% $0

$0

$0

Notes:

Total Cost - Material

Total Cost - Other

Total Contract Costs

Splice Bars (size)

Anchors (136#) $1.67 $0

Complete T/O (#10 LH UP)

$55.36

$0

$0

2 $115,360

3 $173,040

$0

Description of Replacement
Mileage

 

 
 

Name of Siding or Yard

MP 295-325

 

Turnout

Days Total Hours

$0

$0

$ Total

0

0

Labor Worksheet - T&E

0

$ Total

Locomotive Engr 0

Conductor 0

Occupation
Pay 

Rate

# of 

Empl

Hrs/

Day

Dismantle Turnouts

Track Protection

Construct Turnouts

Signal Support

$22,500

$288,400

Mobilization $0

Contingency

* Contract Labor Additive 1.25% *Internal Labor Additive

Labor Worksheet - MofW

Activity
Pay 

Rate

# of 

Empl

Hrs/

Day
Days Total Hours

100

Distribution Foreman 0

Distribution Labor 0

$4,680

Internal Labor

Labor Additive*

0

133.98%

 

  

$1,031.25

 

 

  

Administration

Tax - Materials

Labor Additive for Contract*

Tax - Services

Total

0

Vendor

Contract Costs

$12,000.00 5Installation

$12,259

$23,736

Original Estimate Date

$8,297

$420,903$82,500

Estimate Completed by:

Program Total

$0

Program

Details of Program

2010

Install 5 ea, #10, 115# panelized turnouts to eliminate 90# turnouts

Gen. Mgr. KuntzHanson

YearTurnouts Railroad

Point/Stock Rail Package

Frog/Guard Rail Package

Revised by:

DLG

Service Unit Cost Quantity

Date

(tons)

$8,297

Quantity Total

$0

0

Complete T/O (#10 RH UP) $57,680.00

90

$57,680.00

Hardware Package

Spikes (100lb kegs)

Complete T/O (#10 LH UP) $52,427.00

DGNO

$CDN

Revision #

4/6/10

Welds ( 115#)

Rail 

$0

Materials
Cost per 

unit 

delivered

Totals

$2,680

$92.19

$0T&E Labor

 

Welds $250.00 90

$60,000

$0

MofW Labor $2,000

Equip Rental



DGNO McKinney Bridge Improvements for Traffic Increases

Bridge # Type Repair Costs

299.00 Replace 385 deck ties 154,000

296.70 Replace 40' Structure 250,000

Various Replace 8 culverts 48,000

Total $452,000



DGNO--Sherman-Garland Sub

DGNO - Sherman/Garland Sub.

Office of General Director Engineering Services

Jacksonville, Florida

Sherman/Garland Sub. : Proposed track improvements on the   

Sherman/Garland Sub.   April 22, 2010

 

Estimated cost for track improvements 

 

 

Description Number Units Price Cost

 

Construction

Ballast 39,900 Tons 15.00$              598,500.00$               

Surface Track 93  Mile 3,500.00$         325,500.00$               

New Turnouts 4 Each 45,000.00$       180,000.00$               

Labor to Install Turnouts & removal of old 4 Each 39,180.00$       156,720.00$               

CrossTies 91,800 Each 34.00$              3,121,200.00$            

Install Cross ties & removal of old ties 91,800 Each 21.68$              1,990,224.00$            

Rail Relay 17,800 T.F. 20.43$              363,654.00$               

Miscellaneous & Contingencies 1 L.S. 134,802.00$     134,802.00$               

Total Construction $6,870,600.00
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Program

Wt. Unit $ Total

Rail (description) 115 ton $136,467

Rail (description) 115 ton $0

Details of Program keg $16,613

bndl $5,739

ea $0

ea $0

ea $15,103

ea $0

ea $0

pair $0

pair $0

pair $0

pair $0

17800 0 keg $0

Cost Estimate Currency $US X keg $0

ea $3,319

ea $0

8.0% 8 3,200

50% 50%

4%

$20.00 1 10 25 $5,000

$0

$0

$0

$0

$0

Total Cost - Rail Total Rail (Lin. Ft.)

Total Cost - OTM Unit Cost per Foot $40.00 1 10 4 $1,600

Total Contract Costs $40.00 2 10 4 $3,200

Notes:

Rail Railroad DGNO Year

$1.40

360 $46.20

0.0 $400.00

2010 Materials Worksheet

Roadmaster Hanson Gen. Mgr. Kuntz

Ties per Mile Avg.

Anchor Pattern 2

$1.400

36 $92.19

Material

Spikes

$66.50

Tie Plates (describe) 0 $0.00

Tie Plates (describe) 10,788

Quantity Unit Cost

Tie Plugs 86

341.2 $400.00

Add'l Anchors (size)

Anchors (119#)

Anchors (119#) 10,788

Comp Bars (describe)

Splice Bars (describe)

Bolts / Washers (size)

$22,930

Tax - Materials $14,179 T&E Labor $4,800

Track Protection
VendorService

Tax - Services $0 Labor Additive* $13,130

Contingency $13,990 Totals

Days

* Contract Labor Additive 1.25% *Internal Labor Additive 133.98%

Contract Costs

Distribution Labor 0

Unit Cost Qty Total

$5.00 17,800 $89,000

250

Total 

Hours
$ Total

Distribution $2.00 17,800 $35,600 0

Other (describe)

Conductor 80

$136,467 17,800

$40,774 $20.43 Locomotive Engr 40

Hrs/

Day
Days

$363,610$133,600 Program Total

Labor Worksheet - T&E

Occupation
Pay 

Rate

# of 

Empl

Revised by: Revision #

Estimate Completed by: DLG Original Estimate Date 4/6/10

Sherman Sub 115# Garland Sub 115#

Splice Bars (description)

Mileage Linear Feet Mileage Linear Feet

MP 698 15,800

Install 115# 15,800 LF, CWR, MP 698 Dennison-BN/UP Connection, 2000 LF 

Bells Cv MP 141.8,

Bolts / Washers (size)

  2,000

0

0

0

141.4

0

627.58

 

0 0

Labor Additive for Contract* $1,670.00

Administration

 

0

0

627.36

Spiking Pattern (per tie)

0 Comp Bars (describe)

Comp Welds (Size)

Welds (119#)

MofW Labor $5,000

Internal Labor

$CDN

$0

528.3

Installation

Welding $250.00 36 $9,000

Mobilization (Total for Rail Program) $0 0

0

Anchor Pattern 1

Distribution Frmn 0

Total 

Hours

Labor Worksheet - MofW

$ TotalActivity
Pay 

Rate

# of 

Empl

Hrs/

Day



Program

Unit $ Total

ea $0

ea $0

Details of Program ea $0

ea $64,920

ea $2,639,000

ea $0

keg $219,127

ea $0

ea $9,080

Cost Estimate Currency $US X ea $0

ea $0

Spiking Pattern (per tie) 6

8.0%

2%

$20.00 1 10 95 $19,000

$0

$0

$0

$0

$0

Total Cost - Ties Total Ties Installed

Total Cost - OTM Unit Cost per Tie $40.00 0 10 90 $0

Total Contract Costs $40.00 0 10 90 $0

Notes:

0

1.25% 133.98%*Internal Labor Additive

$367,200

Distribution Labor 0

Installation Frmn 0

950

$55.68$228,207

OTM (describe)

Vendor

Contract Costs

Installation Labor

* Contract Labor Additive 

$234,570

Spikes

Tie Plates (6" base)

$2,703,920 91,800

$96,292

Administration

Tax - Materials

Tax - Services

$22,273.60

$0

Contingency

Other (describe)

91,800

91,800

Mobilization (Total for Tie Program)

Installation

Unloading

Removal

Service Unit Cost

$4.00

$0

Qty Total

$1,331,100

$60,588

$14.50

$0.66

91,800

MofW Labor

Internal Labor

$19,000

Year 2010

Kuntz

Replace cross ties between Garland-Greenville-Sherman, 91 track miles @ 1,000 per 

mile, 91,000 ea.

Labor Additive for Contract*

Delivery 

Instructions

Deliver by gondola by Feb

Roadmaster Gen. Mgr.

Railroad DGNO

Hanson

Materials WorksheetTies
Unit CostQuantity

$9.50

Material

6x8x8'6" Grade

7x9x10' transition ties**

6x8x8'6" IG

6x8x8' Relay

7x9x8'6" M10 Steel*

7x9x8'6" IG

1,000

0

$81.15800

$46.204,743

$29.0091,000

$57.450

Tie Plates (5 1/2" base)

OTM (describe)

$9.08

Pay 

Rate

Total 

Hours

# of 

Emp

l

Hrs/

Day
Days

Distribution Frmn

$CDN

Track Protection

$44,456Totals

$0

$25,456

T&E Labor

Labor Additive*

Activity

0

0

$23,000

$1,781,888

Revised by:

Estimate Completed by: Original Estimate Date

Revision #

Locomotive Engr 0

Conductor 0$5,111,607Program Total

$ Total

Labor Worksheet - MofW

Labor Worksheet - T&E

$ TotalOccupation
Pay 

Rate

# of 

Emp

l

Hrs/

Day
Days

Total 

Hours

9/30/09Mark Garvin



Roadmaster

80% 20%

$20.00 1 10 90 $18,000

$20.00 1 10 22 $4,400

$20.00 3 10 20 $12,000

$20.00 1 8 30 $4,800

$20.00 1 8 30 $4,800

$0

Cost Estimate Currency $US X $22.00 1 10 25 $5,500

$22.00 1 10 25 $5,500

Notes:

8.0%

2%

Total Cost - Ballast Total Miles Surfaced

Total Cost - Other Unit Cost per Mile

Total Contract Costs

Sherman Sub-Greenvile

141

714

 

38

0

0

3800

 

1400

Subdivision

14

41

155

755

Sherman Sub-Bell

Garland Sub

Ballast 

TotalEnd MP

Total 

Miles

Surfacing

Begin MP

Turnouts 

Surfaced

 

Labor Worksheet - T&E

Occupation
Pay 

Rate

# of 

Empl

Hrs/

Day
Days

Tamper Operator 240

Locomotive Engr 250

Conductor 250

Total Hours $ Total

Regulator Operator 240

Support Labor 0

Unload Ballast Frmn 220

Unload Ballast Labr 600

Total Hours $ Total

Track Protection 900

$0 $9,935

$529,500 Program Total $923,981

Tamper Lease $144,000

$223,200 93

$0

Mobilization (Surfacing Program) $7,000

Surfacing

Turnouts 0

$3,500.00 91.0 $318,500

*Internal Labor Additive

Tax - Services

Service Unit Cost Quantity Total Vendor

$18,117Contingency Totals

 

 

 

0

0

0

00

676

0

0

0

714

0

Quantity

$CDN

2010

0  

Gen. Mgr.

 

 

 

 

Contract Surfacing % Internal Surfacing %

4100

0

0  

 

0   

0

 

 

 

Labor Additive* $73,689

$6,618.75

0

$11,000

Administration

MofW Labor $44,000

Total

Kuntz

Year

Estimate Completed by:

T&E Labor

133.98%

$128,689

Program Surfacing Railroad DGNO

1.25%

 0

Tax - Materials

4/6/10

Ballast (tons) $24.00

Cost per 

unit 

delivered

Original Estimate Date

Materials

9300 $223,200

Revision # Date

Hanson

Internal Labor

Labor Additive for Contract*

Revised by:

Ballast (tons)

* Contract Labor Additive 

Ballast car lease $60,000

Details of Program

 

 

$17,856

Contract Costs

$0

$10.00 0 $0

DLG

Labor Worksheet - MofW

Activity
Pay 

Rate

# of 

Empl

Hrs/

Day
Days



Roadmaster

Cost Estimate Currency $US X

$20.00 1 10 10 $2,000

$0

$0

8.0% $0

$0

3% $0

$0

$0

Notes:

Total Cost - Material

Total Cost - Other

Total Contract Costs

Splice Bars (size)

Anchors (136#) $1.67 $0

Complete T/O (#10 LH UP)

$55.36

$0

$0

2 $115,360

2 $115,360

$0

Description of Replacement
Mileage

699

699
#10 , 115# RBM, UP Spec W/SW Ties

Name of Siding or Yard

Dennsion UP Interchg

Dennsion UP Interchg

Turnout

Days Total Hours

$0

$0

$ Total

0

0

Labor Worksheet - T&E

0

$ Total

Locomotive Engr 0

Conductor 0

Occupation
Pay 

Rate

# of 

Empl

Hrs/

Day

Dismantle Turnouts

Track Protection

Construct Turnouts

Signal Support

$20,000

$230,720

Mobilization $0

Contingency

* Contract Labor Additive 1.25% *Internal Labor Additive

Labor Worksheet - MofW

Activity
Pay 

Rate

# of 

Empl

Hrs/

Day
Days Total Hours

100

Distribution Foreman 0

Distribution Labor 0

$4,680

Internal Labor

Labor Additive*

0

133.98%

Dennsion UP Interchg

  

$850.00

 

699

  

Administration

Tax - Materials

Labor Additive for Contract*

Tax - Services

Total

0

Vendor

Contract Costs

$12,000.00 4Installation

$9,920

$19,048

Original Estimate Date

$7,375

$340,593$68,000

Estimate Completed by:

Program Total

$0

Program

Details of Program

2010

 

Gen. Mgr. KuntzHanson

YearTurnouts Railroad

Point/Stock Rail Package

Frog/Guard Rail Package

Revised by:

DLG

Service Unit Cost Quantity

Date

(tons)

$7,375

Quantity Total

$0

0

Complete T/O (#10 RH UP) $57,680.00

80

$57,680.00

Hardware Package

Spikes (100lb kegs)

Complete T/O (#10 LH UP) $52,427.00

MNAR

$CDN

Revision #

4/6/10

Welds ( 136#)

Rail 

$0

Materials
Cost per 

unit 

delivered

Totals

$2,680

$92.19

$0T&E Labor

#10 , 115# RBM, UP Spec W/SW Ties

Welds $250.00 80

$48,000

$0

MofW Labor $2,000

Equip Rental



KRR

Kiamichi - Asdown Sub.

Office of General Director Engineering Services

Jacksonville, Florida

Ashdown Sub. Proposed track improvements on the Ashdown Sub.   

   April 22, 2010

 

Estimated cost for track improvements 

From MP 702 to MP 752

 

 

Description Number Units Price Cost

 

Construction

Extend & Rehabilitate Siding (Arkinda Siding) 4,500 L.F. 204.48$            920,160.00$                

Relay Lead (Arco Lead) 24,288 L.F. 51.73$              1,256,418.24$             

Ballast 59,100 Tons 15.00$              886,500.00$                

Surface Track 50  Mile 3,500.00$         175,000.00$                

Spot Relay track (curves) 65,164 L.F. 62.70$              4,085,782.80$             

Rebuild Grade Crossings ( 57 Crossings) 1,240 T.F. 444.56$            551,254.40$                

CrossTies 33,800 Each 35.00$              1,183,000.00$             

Install Cross ties & removal of old ties 33,800 Each 26.35$              890,630.00$                

Upgrade Bridges 14 Each 31,750.00$       444,500.00$                

Miscellaneous & Contingencies 1 L.S. 207,954.56$     207,954.56$                

Total Construction $10,601,200.00

Page 12



Program

Wt. Unit $ Total

Rail (description) 115 ton $408,622

Rail (description) 115 ton $746,682

Details of Program keg $60,820

bndl $21,010

ea $118,732

ea $216,961

ea $25,143

ea $45,945

ea $201,600

pair $7,392

pair $0

pair $0

pair $0

#### ### ea $861,000

Cost Estimate Currency $US X keg $0

ea $27,657

ea $0

8.0% 8 3,200

50% 50%

4%

$20.00 1 10 80 $16,000

$20.00 1 10 40 $8,000

$19.00 4 10 40 $30,400

$0

$0

$0

Total Cost - Rail Total Rail (Lin. Ft.)

Total Cost - OTM Unit Cost per Foot $40.00 1 10 40 $16,000

Total Contract Costs $40.00 2 10 40 $32,000

Notes:

1,316 $46.20

807.2 $925.00

25,525 $8.50

2010 Materials Worksheet

Roadmaster Kuntz Gen. Mgr. Long

Rail Railroad KRRR Year

Tie Plates (5 1/2 DS)

$1.8025,525

300

$1.80

$1.80

$92.19

$61,500.00

Tie Plates (5 1/2 DS) 13,968 $8.50

112,000

Anchors (115#)

Add'l Anchors (90/40) ***

Quantity Unit Cost

Tie Plugs 316

441.8 $925.00

Material

Spikes

$66.50

Anchor Pattern 2

Comp Welds (Size)

Welds (115#)

Bolts / Washers (size)

Anchors (115#) 13,968

Comp Bars (describe)

Splice Bars (describe)

Tax - Materials $219,325 T&E Labor $48,000 Spiking Pattern (per tie)

10,560

Ties per Mile Avg.

Track Protection
VendorService

Tax - Services $0 Labor Additive* $137,196

Contingency $148,525 Totals

Days

* Contract Labor Additive 1.25% *Internal Labor Additive 133.98%

Contract Costs
Activity

Pay 

Rate

# of 

Empl

Hrs/

Day

Distribution Labor 1600

Unit Cost Qty Total

$5.00 65,164 $325,820

800

Total 

Hours
$ Total

Distribution $2.00 65,164 $130,328 0

Intrack Welding-500 welds @ $225 ea

Conductor 800

$1,155,303 65,164

$1,586,261 $62.70 Locomotive Engr 400

Hrs/

Day
Days

*** Additional Rail Anchors to control rail movement from unit train tonnage

$4,085,753$727,648 Program Total

Labor Worksheet - T&E

Occupation
Pay 

Rate

# of 

Empl

Revised by: Revision #

Estimate Completed by: DLG Original Estimate Date 4/5/10

Ashdown Sub 115# CWR Ashdown Sub 115# CWR

Splice Bars (115-90/40) 84

Mileage Linear Feet Mileage Linear Feet

Cv 702.4 4,752

Relay existing 1920 vintage, non-controlled cool 90/40# rail with 112# or 115# 

CWR between Foreman AR and Ft. Townson OK, to accmodate unit trains.

Turnouts, #10, 115# Insulated

**750/8-751/8 relay to handle unit train traffic from AshGrove Cement

* 709.7-711 relay to improve service to the Valant Paper Mill and Interchange with DQE Railroad

Cvs 722.3-724 $88.0017,952

14

1,056

709.7-711*

4,224

4,100

Cv 705.05

Cv 706.05

Cv 729.6

Comp Bars (describe)

5,280

Cv 719.25 2,112

Labor Additive for Contract* $9,095.60

Administration

Cvs 720.1, 720.8

1,400

13,728

Cv 725.6

MofW Labor $54,400

Internal Labor

$CDN

$112,500

$239,596

750.8-751.8**

Installation

Welding $250.00 300 $75,000

Labor install 112,000 rail anchors $84,000 0

0

Anchor Pattern 1

Distribution Frmn 400

Total 

Hours

Labor Worksheet - MofW

$ Total



Project

4500 Rail (tons)

Description of Project Spikes (kegs)

Tie  (each)

Plates (each)

Anchors (each)

Splice Bars (pair)

Bolts (each)

Washers (each)

Sub Ballast Tons

Ballast Tons

6 Spacing (inches) 21 50% 14000' Switch Ties brdft

Turnouts (each)

80' 1.5 6

Estimate $US X  $CDN Build Grade (track ft.)

Build Track (track ft.)

Engineering Lump Sum

Rail 115lb Build Grade Relay Existing Siding

Spikes Build Track Install Turnouts

Tie  Engineering

Plates Relay Existing Siding

Anchors Install Turnouts 2 days 9250

Splice Bars

Bolts

Washers

Work Train Hours

Ballast Labor Cost Track Protection 10 $18.00 1 20 200 $3,600

Turnouts MW Hours 0 $0

MW Labour Cost

Distribute Material - Foreman $20.00 1 10 20 $400

Distribute Material - Labour $18.00 2 10 40 $720

Labour Additive (Contractor) 0 $0

State Tax 0% *Labour Additive 133.98% 0 $0

Contingency 5% 260 $4,720

Locomotive Engr. 10 $40.00 1 6 60 $2,400

Total Estimate 10 $40.00 2 6 120 $4,800

180 $7,200Total Work Train Hours/Cost

$0.00

$44,232.29 Total MofW Hours/Cost

$920,158 Unit Cost (ft.) $204.48

$2,296.88 Totals $27,890.42

Conductor

Subtotal $11,920.00

Administration Labour Additive* $15,970.42

Other

Totals $661,989 $4,720.00 Rail Program

$52,650 $7,200.00

$90,000 260

Sub Ballast $35,000 180 General

Total Days Total Hours Total Cost$1,943

$578 Internal Labour

Labour  Work Sheet
$14,400 $18,500

$13,970 Totals $183,750

Activity
Hours per 

Day

Hourly 

Rate
Total Empl.

$128,000 $5,500

$68,000 $27,000

6000 $27,000.00

$9,240 $112,500 $11,500.00 2 $23,000.00

CWR $248,208 $20,250 $4.50

$25.00 4,500' $112,500.00

Materials Contract Costs $5,500.00 1 $5,500.00

Cost per unit Quantity Total

CURRENCY $4.50 4,500' $20,250.00

Rail Length Ballast Depth 4 or 6 hole bars

Contract Services

$0.00

$45,000.00 2 $90,000.00

Spike pattern Anchor Pattern 0

$35,000.00

$13.50 3900 $52,650.00

Quantity 2 $14.00 2500112 14000' 4000

$0.55 1050 $577.50

1050

Weight Linear Feet Type Quantity

8000 $68,000.00

$79.83 175 $13,970.25

Rail Ties Turnouts $1.85 $1,942.50

Extend, relay, retie and surface existing Arkinda Siding to accommodate increased AshGrove Cement shipments, $32.00 4000 $128,000.00

$1.80 8000 $14,400.00

Relay SH 112# rail in 80' lengths or longer $8.50

Materials
Cost per unit-

delivered

Arkinda Siding Extension Railway Kiamichi Year

Track Feet to Construct

2010
Quantity

$46.20 200 $9,240.00

Total

$925.00 268.33 $248,208.33



Program

Wt. Unit $ Total

Rail (description) 115 ton $430,606

Rail (description) ton $0

Details of Program keg $17,002

bndl $5,873

ea $133,658

ea $0

ea $20,608

ea $0

ea $0

pair $1,700

pair $0

pair $0

pair $0

24288 0 keg $0

Cost Estimate Currency $US X ea $182,400

ea $3,688

ea $0

8.0% 6 3,200

50%

3%

$20.00 1 10 20 $4,000

$20.00 1 10 10 $2,000

$19.00 2 10 10 $3,800

$0

$0

$0

Total Cost - Rail Total Rail (Lin. Ft.)

Total Cost - OTM Unit Cost per Foot $40.00 1 10 4 $1,600

Total Contract Costs $40.00 2 10 4 $3,200

Notes:

Anchor Pattern 1

Distribution Frmn 100

Total 

Hours

Labor Worksheet - MofW

$ TotalActivity
Pay 

Rate

# of 

Empl

Hrs/

Day

$250.00 40 $10,000

0

0

Spiking Pattern (per tie)

Comp Bars (describe)

Flash Butt In-trk welding-rehab SH Rail $120,000

Welding

$92.19

Comp Welds (119/112#) 0 $135.00

0

Administration Internal Labor

#10, 115# Turnouts(installed)

24,288

Install 112/115# CWR Arco Lead (24,288 linear feet) 2.3 TM replacing 75 &85# 

non cc rail // Contract labor.  AshGrove Cement Lead.

Bolts / Washers (size)

Arko Lead 112 Lb Subdivision (Rail Section)

Splice Bars (115/112#)

Splice Bars (describe)

Revised by: Revision #

Estimate Completed by: DLG Original Estimate Date 4/5/10

$1,256,304

Mileage Linear Feet Mileage Linear Feet

Arko Lead MP755.4

Conductor 80

$430,606 24,288

$364,928 $51.73 Locomotive Engr 40

$320,016 Program Total

Labor Worksheet - T&E

Occupation
Pay 

Rate

# of 

Empl

Hrs/

Day
Days

Total 

Hours
$ Total

Installation $5.00

Mobilization (Total for Rail Program) $20,000

Distribution $2.00 24,288 $48,576

24,288 $121,440

200Track Protection
Vendor

0

Distribution Labor 200

Days

* Contract Labor Additive 1.25% *Internal Labor Additive 133.98%

Contract Costs

T&E Labor $4,800

Service Unit Cost Qty

Tax - Services $0

Total

MofW Labor

$19,561

Contingency $38,950 Totals $34,161

Labor Additive*

$9,800

Tax - Materials $63,643

Labor Additive for Contract*

Anchors (115#) 14,720

20

40

$4,000.20

0Anchors (size/type)

3

Welds (112#)

$120.00

$85.00

$CDN

Add'l Anchors (size)

Comp Bars (119/112)

Quantity Unit Cost

Tie Plugs 88 $66.50

Spikes 368 $46.20

Tie Plates (describe) 0

Tie Plates (5 1/2 DS 14") 14,720 $9.08

KRRR

Ties per Mile Avg.

Anchor Pattern 2

465.5 $925.00

0.0

$1.40

########

Year 2010 Materials Worksheet

Roadmaster Kuntz Gen. Mgr. Long

Material

Rail Railroad



Program

Unit $ Total

ea $0

ea $0

Details of Program ea $0

ea $40,575

ea $1,040,000

ea $45,960

keg $80,681

ea $0

ea $7,264

Cost Estimate Currency $US X ea $0

ea $0

Spiking Pattern (per tie) 6

8.0%

2%

$20.00 1 10 95 $19,000

$0

$0

$0

$0

$0

Total Cost - Ties Total Ties Installed

Total Cost - OTM Unit Cost per Tie $40.00 0 10 90 $0

Total Contract Costs $40.00 0 10 90 $0

Notes:

0

1.25% 133.98%*Internal Labor Additive

$135,200

Distribution Labor 0

Installation Frmn 0

950

$61.38$87,945

OTM (describe)

Vendor

Contract Costs

Installation Labor

* Contract Labor Additive 

$97,158

Spikes

Tie Plates (6" base)

$1,126,535 33,800

$39,078

Administration

Tax - Materials

Tax - Services

$8,386.83

$0

Contingency

Other (describe)

33,800

33,800

Mobilization (Total for Tie Program)

Installation

Unloading

Removal

Service Unit Cost

$4.00

$0

Qty Total

$490,100

$22,646

$14.50

$0.67

33,800

MofW Labor

Internal Labor

$19,000

Year 2010

Long

Install new cross ties Arkco Lead to Ft. Townson, 50.3 TM, 646 ties per mile 

average.

Labor Additive for Contract*

Delivery 

Instructions

Deliver by gondola by Feb

Roadmaster Gen. Mgr.

Railroad KRRR

Kuntz

Materials WorksheetTies
Unit CostQuantityMaterial

6x8x8'6" Grade

7x9x10' transition ties**

6x8x8'6" IG

6x8x8' Relay

7x9x8'6" M10 Steel*

7x9x8'6" IG

$81.15500

$46.201,746

$32.0032,500

$57.45800

$9.08800

0 $9.50

Pay 

Rate

Total 

Hours

# of 

Emp

l

Hrs/

Day
Days

Tie Plates (5 1/2" base)

OTM (describe)

Distribution Frmn

$CDN

Track Protection

$44,456Totals

$0

$25,456

T&E Labor

Labor Additive*

Activity

0

0

$23,000

$670,946

Revised by:

Estimate Completed by: Original Estimate Date

Revision #

**10' transition ties to be installed on 40 bridges, 10 ea approach

Locomotive Engr 0

Conductor 0

* Steel Ties to be installed on the Arco Wye Tracks to maintain gauge

$2,074,505Program Total

$ Total

Labor Worksheet - MofW

Labor Worksheet - T&E

$ TotalOccupation
Pay 

Rate

# of 

Emp

l

Hrs/

Day
Days

Total 

Hours

4/5/10DLG



Roadmaster

80% 20%

$20.00 1 10 40 $8,000

$20.00 1 10 10 $2,000

$20.00 3 10 10 $6,000

$20.00 1 8 0 $0

$20.00 1 8 0 $0

$0

Cost Estimate Currency $US X $22.00 1 10 10 $2,200

$22.00 1 10 10 $2,200

Notes:

8.0%

2%

Total Cost - Ballast Total Miles Surfaced

Total Cost - Other Unit Cost per Mile

Total Contract Costs

 

0

750

0

0

0

0

0

0

40

Subdivision

2.3

48

2.3

702

Arco Lead

Ashdown

Days

Tamper Operator

Support Labor

Ballast 

TotalEnd MP

Total 

Miles

Surfacing

Begin MP

Turnouts 

Surfaced

100

Conductor 100

4

Labor Worksheet - T&E

Occupation
Pay 

Rate

# of 

Empl

Hrs/

Day

0

0

Total Hours $ Total

Unload Ballast Labr 300

Regulator Operator 0

Locomotive Engr

$ Total

Track Protection 400

Unload Ballast Frmn 100

$0 $21,106

$0

Mobilization (Surfacing Program) $7,000

$212,840 Program Total $1,061,649

0 $0

$720,000 50

Surfacing

Turnouts 18

$3,500.00 40.2 $140,840

Tax - Services

Service Unit Cost Quantity Total Vendor

$20,817

Labor Additive*

 

 

 

0

0

0

00

0

0

0

0

0

0

Quantity

Contract Surfacing % Internal Surfacing %

0

Activity
Hrs/

Day
Days Total Hours

0

$CDN

2010

0 0

Gen. Mgr.

0

0 

0

 

Pay 

Rate

# of 

Empl

0

0

0

48000

$0

Labor Worksheet - MofW

$2,660.50

0

Administration

0 0

0

0 0

$27,332

$4,400

$0.00

$16,000

Total

Long

Year

14

Surfacing to support tie installations Arco Lead to Ft. Townson

0

133.98%

Contract Costs

DLG

$47,732

*Internal Labor Additive

Program Surfacing Railroad KRRR

1.25%

00

Tax - Materials

MofW Labor

 

Contingency Totals

4/5/10

Ballast (tons) $15.00

Ballast car lease $65,000 Herzog GPS Trains

Estimate Completed by:

T&E Labor

* Contract Labor Additive 

Cost per 

unit 

delivered

Original Estimate Date

Materials

48000 $720,000

$57,600

$0

Details of Program

Revision # Date

Kuntz

Internal Labor

Labor Additive for Contract*

Revised by:

Ballast (tons)



Wt. Unit

115 ton

keg

ea

ea

ton

pr

ea

Cost Estimate Currency $US X ea

ea

Crossing Surface ea

Trk ft

8.0%

Contract Construction Yes Paving Cost Covered No

3%

$20.00 1 10 60

$20.00 1 10 15

Cost-Track Material Total Track Feet

Cost-Crossing Mat'l Unit Cost Trk Ft.

Total Contract Costs

Notes:

2010

Kuntz LongRoadmaster Gen. Mgr.

Program Crossings Railroad KRRR Materials Worksheet

$173,572 1,240

Pay 

Rate

# of 

Emp

l

Hrs/

Day

Surface (Track Ft.)

Year

Labor Worksheet - MofW

Material

$0

$13.50

$990.00

$ Total

$47,817

Quantity Unit Cost

48.3

Ashdown

1,240 $117,800

$20,097

Vendor

$22,219

1.25% *Internal Labor Additive

Subdivision

Contract Costs

0 $9.08

Xing ID

Crossing Length

15,500 $1.40Xing Name Mile

Crossing Const. $95.00

Contingency $17,355

Paving $15.00 1,240 $18,600

* Contract Labor Additive 

Labor Additive*

Various Wood 1240'

Tax - Services $0

T&E Labor

133.98%

$0

$21,700

Service Unit Cost Quantity Total

Ballast

Totals $35,097

$2,790

5.5" double shoulder tie plates

5.5" rail anchors

$0

$46.20

1,550 $8.50

1,550 $1.80

0

775

Rail Seal

Rail (description)

Spikes

Tie Plates (5 1/2 DS 14")

Anchors (115)

Compromise Joints 115/90-40

Ties - 7x9x8'6"

1,240 $104,160

$40,500

$26,350

240 $88.50

Wood

3,000

$21,240

$13,175

$34.00

Days

$84.00

1,240

Labor Worksheet - MofW

$0

Pay 

Rate

# of 

Emp

l

Hrs/

Day
Activity

150

0

Distribute Material Frmn

Distribute Material Labor

0

0

Construct Crossing Frmn

Construct Crossing Labor

0

$ Total

$12,000

$0

$0

$3,000

$0

$0

Total 

Hours

600

Support Labor

$CDN

Administration Internal Labor

Labor Additive for Contract* $2,455.00 MofW Labor $15,000

Tax - Materials

Track Protection

$551,257

Welding $250.00 240

$104,160 $445

Other (describe) $0

$60,000

$ Total

Locomotive Engineer 0 $0

Occupation Days
Total 

Hours

$0

Rehab 57 road crossings with new rail between MP 750 and 702. Improve service reliablity and roadway ride quality.

Conductor 0$196,400 Crossing Total

Estimate Completed by: DLG Original Estimate Date 4/5/10

Revised by: Revision #



Bridge Up Grades for Unit Train Loading

KRRR Ashdown Sub. MP 750-702

Bridge # Repair Costs

706.50 Replace 196 deck ties, 3 stringers $114,000

708.20 Replace 10 stringers, 69 deck ties, frame bent 1 $62,000

708.60 Replace 2 stringers $7,000

709.10 Replace 4 stringers, 41 deck ties $24,000

714.50 Replace 2 stringers,55 deck ties $29,000

717.20 Replace 38 deck ties $15,000

721.70 Replace 8 stringers $7,500

725.60 Replace cap & shim, 67 deck ties, 2 headwalls,1 post $54,000

727.40 Replace 42 deck ties, Post 1 pile $18,000

731.00 Replace 4 stringers, 1 cap $20,000

731.20 Replace 2 stringers $4,000

735.80 Repair parting lines, post 2 pile, frame bent 5 $40,000

738.80 Frame bent 5 $15,000

745.70 Post 5 pilings $10,000

Replace drain pipes, various locations $25,000

Total $444,500



Safety

CENTRAL REGION GRADE CROSSING SAFETY PROGRAM

Office of General Director Engineering Services

Jacksonville, Florida

CENTRAL REGION: Proposed 286 grade crossing safety upgrades   

   August 6, 2010

 

Estimated cost for Safety upgrades  

 

 

 

Description Number Units Price Cost

 

Construction

Purchase Sign Material 1 L.S. $295,000.00 $222,026.32

Purchase grade crossing post 572 Each 52.00 29,744.00

Labor to install Grade Crossing Material 286 Each 520.00 148,720.00

Miscellaneous & Contingencies 1 L.S. 38,000.00 28,509.68

Total Construction $429,000.00
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